CMTIECHNICAL

Project #: 1606.2510
Project: Steffensen Drive Area Roadway Rehabilitation
Location: Cottonwood Heights, UT

Engineer's Estimate

By: MJP
Date: 6/3/2025

Filename: Steffensen Dr tab.xls

| ITEM | uNIT ] QUANTITY |
Schedule A - Roadway Rehabilitation

1 Mobilization (Including Erosion Control and Traffic Control) Lump 1

2 Quality Control Lump 1

3 Survey Layout Lump 1

4 Remove HMA and Base Course to 4" Below Grade SY 19,850
5 Remove Concrete Sidewalk SY 28
6 Remove Concrete Driveway Apron SY 320
7 Remove Concrete Waterway SY 185
8 Remove Concrete Curb & Gutter LF 9,070
9 Remove Tree (Dia. Less than 12") EA 1
10 Remove Tree (Dia. Greater than 24") EA 1
11 Remove Street Sign EA 7
12 Relocate Existing Sign EA 1
13 Prepare Base Course SY 19,850
14 Soft Spot Repair CY 1,000
15 4" Thick Hot Mix Asphalt, Class I Ton 4,300
16 6" Thick Concrete Sidewalk SF 290
17 6" Thick Concrete Driveway SF 3,020
18 6" Thick Stamped & Colored Concrete SF 2,020
19 30" Type A Curb & Gutter LF 9,320
20 Raise and Collar Utility Manhole EA 18
21 Raise and Collar Valve Structure EA 4
22 Restore Sod Landscaping SF 10,900
23 Restore Native Landscaping SF 7,500
24 Restore Rock Mulch Landscaping SF 3,500
25 Retaining Wall Rehabilitation LF 505
26 Relocate Telecomm Pedestal EA 1
27 Furnish & Install Street Sign EA 7

Roadway Rehabilitation Subtotal
Schedule B - Storm Drain Improvements
28 Concrete Waterway SF 1,470
29 18" RCP (Class Ill) LF 415
30 6" Perforated PVC Distribution Pipe LF 260
31 Infiltration Trench CY 410
32 Trench Backfill CY 170
33 6' Dia. Sump EA 4
34 Double Grate Catch Basin EA 9
35 Single Grate Combo Box EA 1
36 Double Grate Combo Box EA 2
37 Replace Double Catch Basin Grates EA 1
Storm Drain Improvements Subtotal
Schedule C - Utility Replacements

38 Remove and Reconstruct Fire Hydrant Assembly EA 9
39 6" PVC C900 Waterline (Including all Fittings) LF 60
40 Cottonwood Heights Residential Street Light and Footing EA 5
41 Cottonwood Heights Arterial Street Light and Footing EA 2
42 2" Street Lighting Conduit LF 595
43 Relocate or Replace Mailbox EA 2
44 Remove Storm Drain Catch Basin EA 2

Utility Replacements Subtotal

Contractor 1 Miller Paving  |Contractor 2 | Black Forest Paving |Contractor 3 Geneva Rock

Unit Price Amount Unit Price Amount Unit Price Amount
$75,000.00 $75,000.00 | $110,000.00 $110,000.00 |$237,000.00 $237,000.00
$14,000.00 $14,000.00 | $20,500.00 $20,500.00 | $26,100.00 $26,100.00
$5,500.00 $5,500.00 | $17,000.00 $17,000.00 | $39,300.00 $39,300.00
$4.80 $95,280.00 $5.10 $101,235.00 $5.64 $111,954.00
$38.00 $1,064.00 $27.00 $756.00 $36.00 $1,008.00
$9.50 $3,040.00 $27.00 $8,640.00 $19.75 $6,320.00
$13.00 $2,405.00 $51.00 $9,435.00 $28.25 $5,226.25
$3.20 $29,024.00 $9.00 $81,630.00 $5.75 $52,152.50
$1,100.00 $1,100.00 $850.00 $850.00 $755.00 $755.00
$2,350.00 $2,350.00 $2,100.00 $2,100.00 $1,220.00 $1,220.00
$82.00 $574.00 $175.00 $1,225.00 $290.50 $2,033.50
$700.00 $700.00 $680.00 $680.00 $581.00 $581.00
$1.00 $19,850.00 $1.65 $32,752.50 $2.00 $39,700.00
$78.50 $78,500.00 $73.00 $73,000.00 $95.50 $95,500.00
$95.00 $408,500.00 $87.00 $374,100.00 $89.05 $382,915.00
$10.40 $3,016.00 $12.60 $3,654.00 $11.00 $3,190.00
$9.75 $29,445.00 $10.80 $32,616.00 $11.75 $35,485.00
$17.00 $34,340.00 $17.20 $34,744.00 $18.25 $36,865.00
$31.00 $288,920.00 $33.50 $312,220.00 $31.80 $296,376.00
$1,070.00 $19,260.00 $1,050.00 $18,900.00 $1,069.00 $19,242.00
$850.00 $3,400.00 $950.00 $3,800.00 $836.00 $3,344.00
$4.30 $46,870.00 $3.10 $33,790.00 $5.25 $57,225.00
$2.60 $19,500.00 $1.00 $7,500.00 $8.10 $60,750.00
$3.30 $11,550.00 $3.40 $11,900.00 $5.25 $18,375.00
$39.00 $19,695.00 $33.00 $16,665.00 $260.00 $131,300.00
$550.00 $550.00 $600.00 $600.00 $464.00 $464.00
$380.00 $2,660.00 $950.00 $6,650.00 $290.50 $2,033.50
$1,216,093.00 $1,316,942.50 $1,666,414.75
$17.50 $25,725.00 $23.80 $34,986.00 $23.75 $34,912.50
$152.00 $63,080.00 $140.00 $58,100.00 $91.50 $37,972.50
$145.00 $37,700.00 $34.00 $8,840.00 $121.00 $31,460.00
$75.50 $30,955.00 $134.00 $54,940.00 $67.75 $27,777.50
$52.30 $8,891.00 $54.50 $9,265.00 $148.75 $25,287.50
$13,100.00 $52,400.00 $8,800.00 $35,200.00 | $12,875.00 $51,500.00
$8,100.00 $72,900.00 $9,850.00 $88,650.00 $7,616.00 $68,544.00
$10,000.00 $10,000.00 $9,850.00 $9,850.00 $9,883.00 $9,883.00
$12,800.00 $25,600.00 | $13,200.00 $26,400.00 | $13,836.00 $27,672.00
$8,170.00 $8,170.00 $4,600.00 $4,600.00 $2,450.00 $2,450.00
$335,421.00 $330,831.00 $317,459.00
$10,950.00 $98,550.00 $8,680.00 $78,120.00 $9,847.00 $88,623.00
$870.00 $52,200.00 $1,300.00 $78,000.00 $875.00 $52,500.00
$9,250.00 $46,250.00 $8,900.00 $44,500.00 | $10,845.00 $54,225.00
$13,700.00 $27,400.00 | $13,200.00 $26,400.00 | $16,022.00 $32,044.00
$50.00 $29,750.00 $48.00 $28,560.00 $63.50 $37,782.50
$350.00 $700.00 $550.00 $1,100.00 $1,000.00 $2,000.00
$2,270.00 $4,540.00 $900.00 $1,800.00 $845.00 $1,690.00
$259,390.00 $258,480.00 $268,864.50
Grand total $1,810,904.00 $1,906,253.50 $2,252,738.25




